## Section VI. Schedule of Requirements



## Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item No.	Description	Unit of Measure	Quantity	Delivered, Weeks/Months
				Within Sixty (60) Calendar Days after receipt of Purchase Order
HARDW	ARE MATERIALS			
1	Angle Bar (1/8" x 1" x 20')	piece	5	
2	Angle Bar Slotted (1.5"x1.5"x8ft) gray with	piece	12	
3	Automatic Water Timer, outdoor garden irrigation controller	piece	5	
4	Chlorine	kilo	50	
5	Common Wire Nail 1"	kilo	5	
6	Common Wire Nail 2"	kilo	2	
7	Common Wire Nail 2 1/2"	kilo	2	
8	Cutting disck 4"	box	1	
9	File 4" (triangle type)	piece	6	
10	Flat enamel paint	gal	19	
11	Flat Wall Enamel	pail	5	
12	Flat wall latex white	pail	10	
13	Gloss Latex white	pail	8	
14	Galvanized Lock Channel Profile with wiggle wire, 60m	set	10	
15	G.I. Pipe 1 1/4" x 20' #40	piece	5	
16	Glazing putty	gal	2	
17	Gloss Latex	gal	1	
18	Good Lumber 1"x1"x10'	piece	19	
19	Good Lumber 1"x1"x12'	piece	19	
20	Gravel	cu.m.	10	
21	Hack saw blade #200	piece	10	
22	Hinges 3" x 3/4"	piece	25	
23	Hallow block 4"	plece	150	
24	Lab Faucet (single way gooseneck faucet) deck mount with duraline control valve, swivel union 360 Deg rotation, removable barb tip (leaves 1/4" Fem NPT Inlet; Working Pressure: Maximum 150 psi at 70 degrees Farenheit, All injection molded, rugged design and construction Polypropylene Material listed under NSF standard 14/61 for both potable water and DWV applications; Serrated outlet barb fitting connects to different size tubing	piece	10	
25	Marine Plywood 3/4" thick	piece	145	
26	Pad Lock (Shackie Material: 304 stainless steel (Anti-cut; Key Material; Brass; Body material: 304 stainless; Packing: Double Blister Packing; Finished Body: Brushed; Cylinder material: Brass cylinder, Stainless steel Disc, Stainless steel ball	piece	15	
27	Paint brush 1"	piece	20	
28	Paint brush 2"	piece	20	

Item No.	Description	Unit of Measure	Quantity	Delivered,
29	Paint brush 3"	piece	10	Weeks/Months
30	Paint brush 4"	piece	15	
31	Paint Roller 4"	piece	4	
32	Paint roller 9"	piece	5	
33	Paint top coat (enamel)	gal	3	
34	Paint (Silver)	liter	10	
35	Paint (Baguio Green)	pail	6	
36	Paint (Thalo blue)	liter	50	
37	Paint thinner	gal	15	
38	Portland Cement	bag	15	
39	Quick Dry Enamel	gal	1	
40	Quick Dry Enamel	pail	5	
41	Red oxide	gal	1	
42	Sand paper #100	piece	10	
43	Sand paper #60	piece	10	
44	Sliding Glass Door Rachet Lock Key (Heavy Duty)	piece	5	
45	Steel brush	piece	50	
46	Tie Wire #16	kilo	8	
47	Tubular 1"x1"x20'	piece	20	
48	Tubular 1"x2"x20'	piece	5	
49	Welding Rod (E6011)	box	1	
50	Welding Rod J38.12E60.13	kilo	3	
51	Water Pump 1/2 hp (Electric Motor)	piece	1	
52	Wood Glue	liter	17	
	ICAL MATERIALS			
53	18 Watts T8, Daylight	piece	100	
54	25 Watts Flood Light, LED	piece	30	
55	3.5mm THHN² Wire	box	2	
56	5.5mm THHN2 Wire	box	4	
57	Automatic Transfer Switch (ATS)	piece	1	
58	Gel Battery (SH-Batt-12V150AH)	piece	2	
59	LED Bulb 15 Watts, Daylight	piece	200	
60	Light Bulb 20 watts, white	piece	35	
61	Manual transfer Switch w/ Circuit Breaker 100 amps Industrial Type	set	2	
62	PVC Receptacle 4"Ø	piece	100	
63	PWM Solar Charger Controller SRNE MPPT 12/24 - 60A	unit	1	
64	SNADI OFF GRID Solar Inverter 12V 1000W	unit	1	
65	Solar Panel (SP-Mono 200 Watts)	piece	2	
	Note: LOT	EVALUATIO	)N	

I hereby certify to comply and deliver all the above requirements in accordance with the above stated schedule.

Name of Company

Signature over Printed Name of	Date
--------------------------------	------